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suppliers at any tier arising from causes
other than normal weather beyond the con-
trol and without the fault or negligence of
both the Contractor and the subcontractors
or suppliers; and

Alternate III (APR 1984). If the con-
tract is for dismantling, demolition, or
removal of improvements and is to be
awarded during a period of national
emergency, substitute the following
paragraph (a) for paragraph (a) of the
basic clause. The following subpara-
graph (b)(1) may be substituted for sub-
paragraph (b)(1) of the basic clause:

(a)(1) If the Contractor refuses or fails to
prosecute the work, or any separable part,
with the diligence that will insure its com-
pletion within the time specified in this con-
tract, including any extension, or fails to
complete the work within this time, the
Government may, by written notice to the
Contractor, terminate the right to proceed
with the work or the part of the work that
has been delayed. In this event, the Govern-
ment may take over the work and complete
it by contract or otherwise, and may take
possession of and use any materials, appli-
ances, and plant on the work site necessary
for completing the work.

(2) If title to property is vested in the Con-
tractor under this contract, it shall revest in
the Government regardless of any other
clause of this contract, except for property
that the Contractor has disposed of by bona
fide sale or removed from the site.

(3) The Contractor and its sureties shall be
liable for any damage to the Government re-
sulting from the Contractor’s refusal or fail-
ure to complete the work within the speci-
fied time, whether or not the Contractor’s
right to proceed with the work is termi-
nated. This liability includes any increased
costs incurred by the Government in com-
pleting the work.

(b) The Contractor’s right to proceed shall
not be terminated nor the Contractor
charged with damages under this this clause,
if—

(1) The delay in completing the work arises
from causes other than normal weather be-
yond the control and without the fault or
negligence of the Contractor. Examples of
such causes include (i) acts of God or of the
public enemy, (ii) acts of the Government in
either its sovereign or contractual capacity,
(iii) acts of another Contractor in the per-
formance of a contract with the Govern-
ment, (iv) fires, (v) floods, (vi) epidemics,
(vii) quarantine restrictions, (viii) strikes,
(ix) freight embargoes, (x) unusually severe
weather, or (xi) delays of subcontractors or
suppliers at any tier arising from causes
other than normal weather beyond the con-
trol and without the fault or negligence of
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both the Contractor and the subcontractors
or suppliers; and

[48 FR 42478, Sept. 19, 1983, as amended at 60
FR 34762, July 3, 1995]

52.249-11 [Reserved]

52.249-12 Termination (Personal Serv-
ices).

As prescribed in 49.505(a), insert the
following clause in solicitations and
contracts for personal services (see
part 37):

TERMINATION (PERSONAL SERVICES) (APR
1984)

The Government may terminate this con-
tract at any time upon at least 15 days’ writ-
ten notice by the Contracting Officer to the
Contractor. The Contractor, with the written
consent of the Contracting Officer, may ter-
minate this contract upon at least 15 days’
written notice to the Contracting Officer.

(End of clause)

[48 FR 42478, Sept. 19, 1983, as amended at 72
FR 27394, May 15, 2007]

52.249-13 [Reserved]

52.249-14 Excusable Delays.

As prescribed in 49.505(b), insert the
following clause in solicitations and
contracts for supplies, services, con-
struction, and research and develop-
ment on a fee basis whenever a cost-re-
imbursement contract is contemplated.
Also insert the clause in time-and-ma-
terial contracts, and labor-hour con-
tracts. When used in construction con-
tracts, substitute the words ‘‘comple-
tion time” for ‘‘delivery schedule’ in
the last sentence of the clause.

EXCUSABLE DELAYS (APR 1984)

(a) Except for defaults of subcontractors at
any tier, the Contractor shall not be in de-
fault because of any failure to perform this
contract under its terms if the failure arises
from causes beyond the control and without
the fault or negligence of the Contractor. Ex-
amples of these causes are (1) acts of God or
of the public enemy, (2) acts of the Govern-
ment in either its sovereign or contractual
capacity, (3) fires, (4) floods, (56) epidemics,
(6) quarantine restrictions, (7) strikes, (8)
freight embargoes, and (9) unusually severe
weather. In each instance, the failure to per-
form must be beyond the control and with-
out the fault or negligence of the Contractor.
Default includes failure to make progress in
the work so as to endanger performance.
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